

MAHA MUMBAI METRO OPERATION CORPORATION LIMITED

(A Government of Maharashtra PSU)

4th Floor, NaMTTRI Building, Adjoining New MMRDA Building, Bandra Kurla Complex, Bandra East, Mumbai 400051

<https://www.mmmoocl.co.in>**Corrigendum No. 02 (Revised Schedule)**

Corrigendum to e-Tender No. MMRDA/MMMOCL/0002606

for Licensing of Spaces for Installation of Telecom Tower Equipment at Mumbai Metro Line 2A & 7 stations

Sr No	Department Schedule	Bidder Schedule	Start Date and Time	Revised Start Date and Time	End Date and Time	Revised End Date and Time
1	Tender Authorization and Publishing		11-Nov-2021 03:00 PM	-----	11-Nov-2021 03:00 PM	-----
2		Tender Document Download	11-Nov-2021 03:00 PM	-----	21-Dec-2021 05:00 PM	28-Dec-2021 05:00 PM
3		Bid Preparation and Submission	11-Nov-2021 03:00 PM	-----	21-Dec-2021 05:00 PM	28-Dec-2021 05:00 PM
4	Tender Closing		21-Dec-2021 05:01 PM	28-Dec-2021 05:01 PM	21-Dec-2021 06:00 PM	28-Dec-2021 06:00 PM
5		Online Control Transfer of Bid	21-Dec-2021 06:01 PM	28-Dec-2021 06:01 PM	22-Dec-2021 11:59 AM	29-Dec-2021 05:00 PM
6	Opening Envelope A - Tender Fees, EMD		23-Dec-2021 12:00 PM	30-Dec-2021 12:00 PM	23-Dec-2021 06:00 PM	30-Dec-2021 06:00 PM
7	Opening Envelope B - Technical Bid		23-Dec-2021 12:00 PM	30-Dec-2021 12:00 PM	23-Dec-2021 06:00 PM	30-Dec-2021 06:00 PM
8	Opening Envelope C - Financial Bid		To be published later	To be published later	To be published later	To be published later
9	Tender Award		To be published later	To be published later	To be published later	To be published later

For any assistance for uploading or downloading the e-Tender, please contact MMRDA's e-tendering service desk at etenderhelp@mailmmrda.maharashtra.gov.in or 022-26597445, 8169465656, 8879656009

Date: 20-Dec-2021

Place: Mumbai

Sd/-
Director (Finance)
MMMOCL