

eProcurement System Government of Maharashtra

Tender Details

Date: 02-May-2025 04:54 PM



Basic Details				
Organisation Chain	tion Chain Mumbai Metropolitan Region Development Authority Maha Mumbai Metro Operation Corporation Maintenance Department			
Tender Reference Number	MMMOCL-13012(15)/4/2025-m			
Tender ID	2025_MMRDA_1176382_1	Withdrawal Allowed	Yes	
Tender Type	Open Tender	Form of contract	Percentage	
Tender Category	Works	No. of Covers	2	
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No	
Payment Mode	Online	Is Multi Currency Allowed For BOQ	No	
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No	

<u>Paymen</u>	t Instr	<u>uments</u>
Online	S.No	Bank Name
Bankers	1	SBI Bank

Cover D	Cover Details, No. Of Covers - 2			
Cover No	Cover	Document Type	Description	
1	Fee/PreQual /Technical	.pdf	Tender Fee and EMD receipt	
		.pdf	Work Completion details as per Tender document Chapter 1, clause 1.1.1	
		.pdf	Non- Blacklisted certificate Appendix-2 and IT return of last three FY as per clause no 1.1.6	
		.pdf	Tender document chapter 1, Average Annual turnover clause 1.1.3 and Net Worth Clause 1.1.4	
		.pdf	GST certificate , PAN Card and Profit and Loss Statement chapter 1 clause no	

1 of 3 02-May-25 4:54 PM

			1.1.7 , 1.1.8 and 1.1.5
		.pdf	All duly filled signed Appendixes and Digitally signed copy of bid document.
		.pdf	Any Additional Documents
2	Finance	.xls	Financial Bid
		.pdf	Financial Bid as per Appendix 8 of Tender document.

Tender Fee Details, [Total Fee in ₹ * - 1,090]			
Tender Fee in ₹	590		
Processing Fee in ₹	500		
Fee Payable To	Nil	Fee Payable At	Nil
Tender Fee Exemption Allowed	No		

EMD Fee Details			
EMD Amount in ₹	71,133	EMD Exemption Allowed	No
EMD Fee Type	percentage	EMD Percentage	2.0%
EMD Payable To	Nil	EMD Payable At	Nil

Click to view modification history

Work / Item(s)	NOIK / Item(5)				
Title	Removal of existing water tank cover and providing new non-mosquito proof water tank cover				
Work Description					ment
Pre Qualification Details					
Independent External Monitor/Remarks					
Show Tender Value in Public Domain					
Tender Value in ₹	35,56,651	Product Category	Civil Works - Others	Sub category	NA
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	NA
Location	Metro Stations of Line 7 and 2A.	Pincode	400095	Pre Bid Meeting Place	BKC
Pre Bid Meeting Address	2nd floor conference hall NaMMTRI Building, Adjoining New MMRDA Building Bandra-Kurla Complex, Bandra (E)	Pre Bid Meeting Date	19-May-2025 11:00 AM	Bid Opening Place	Charkor Depot
Should Allow NDA Tender	No	Allow Preferential Bidder	No		-

<u>Critical Dates</u>			
Publish Date	03-May-2025 11:00 AM	Bid Opening Date	05-Jun-2025 11:00 AM
Document Download / Sale Start Date	03-May-2025 11:00 AM	Document Download / Sale End Date	03-Jun-2025 11:00 AM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	03-May-2025 11:00 AM	Bid Submission End Date	03-Jun-2025 11:00 AM

2 of 3 02-May-25 4:54 PM

NIT Document	S.No	Document Name		Description		Document Size (in KB)
	1	Tendernotice_1.pdf		Tender Notice		171.7
Work Item Documents	S.No	Document Type	Document	: Name	Description	Document Size (in KB)
	1	Tender Documents	Tenderdoc.	odf	Tender Document	1964.9
						346.5

Bid Openers List				
	S.No	Bid Opener Login Id	Bid Opener Name	Certificate Name
	1.	dgmst@mmmocl.co.in	Flavian Dsouza	FLAVIAN PAUL DSOUZA
	2.	dgmpst@mmmocl.co.in	Rajan Mahajan	rajan onkar mahajan
	3.	dgmcv@mmmocl.co.in	Dipak Kawale	DIPAK GANPAT KAWALE

Tender Properties			
Auto Tendering Process allowed	No	Show Technical bid status	Yes
Show Finance bid status	Yes	Stage to disclose Bid Details in Public Domain	Technical Bid Opening
BoQ Comparative Chart model	Normal	BoQ Compartive chart decimal places	2
BoQ Comparative Chart Rank Type	L	Form Based BoQ	No

Tender Inviting Authority		
Name	Director (Maintenance)	
Annress	4th Floor, R-13 E-Block NaMMTRI Building, Adjoining MMRDA New Office Building, Bandra-Kurla Complex, Bandra (E), Mumbai 400051	

Tender Creator Details	
Created By	Dipak Kawale
Designation	DGM Civil
Created Date	02-May-2025 04:16 PM

3 of 3 02-May-25 4:54 PM